ORDER FOR SUPPLIES OR SERVICES PAGE1OF 12

1.CONTRACT/PURCH.ORDER/ 2.DELIVERY ORDER/CALL NO. [3.DATE OF ORDER/CALL|4.REQ./PURCH.REQUESTNO. 5.PRIORITY
AGREEMENTNO. (YYYYMMMDD)

N00039-11-D-0030 0102 2014 Aug 22 1300447745

6. ISSUED BY CODE | N66001 7. ADMINISTERED BY (if other than 6) CODE [ S2404A

SPAWAR SYSTEMS CENTER PACIFIC DCMA VIRGINIA 8. DELIVERY FOB
ROBIN M. JOUBERT, CODE 22410 10500 BATTLEVIEW PARKWAY SUITE 200

ROBIN.JOUBERT@NAVY .MIL MANASSAS VA 20109 DESTINATION

53560 HULL STREET scD: ¢ | | OTHER

SAN DIEGO CA 92152-5001
(See Schedule if other)

9. CONTRACTOR CODE |1LT84 FACILITY 10.DELIVERTO FOBPOINTBY (Date) 11.MARK IFBUSINESS IS
AMSEC LLC (YYYYMMMDD) SMALL
SEE SCHEDULE SMALL
NAME i)
AND 2829 GUARDIAN LN 12.DISCOUNTTERMS DISADVANTAGED

ADDRESS VIRGINIA BEACH VA 23452-7328 WOMEN-OWNED

13. MAIL INVOICESTO THE ADDRESS IN BLOCK

See ltem 15
14. SHIP TO CODE [N69255 15. PAYMENT WILL BE MADE BY CODE|HQO0338
SPAWAR SYSTEMS CENTER DFAS COLUMBUS CENTER MARK ALL
RECEIVING OFFICER DFAS-CO/SOUTH ENTITLEMENT OPERATIONS PACKAGES AND
4297 PACIFIC HWY, BLDG OT7 P.O. BOX 182264
o PAPERS WITH
SAN DIEGO CA 92110 COLUMBUS OH 43218-2264
IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2.
16. DELIVERY/| x | Thisdelivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract.
TYPE |[CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein. REF:
ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTSTHE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONSSET FORTH, AND AGREESTO PERFORM THE SAME.
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED

. ’ . . . . (YYYYMMMDD)
D If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

See Schedule

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21. UNIT [22. UNIT PRICE 23. AMOUNT

ACCEPTED*

SEE SCHEDULE

24. UNITED STATES OF AMERICA
* If quantity accepted by the Government is same as TEL: 619-553-0661 25. TOTAL $1,729,360.97
quantity ordered, indicate by X. If different, enter actual [EMAIL: joaquin.sanchez@navy.mil 26.
quantity accepted below quantity ordered and encircle. [BY: Joaquin Sanchez CONTRACTING / ORDERING OFFICER DIFFERENCE S|

27a. QUANTITY IN COLUMN 20 HAS BEEN

DINSPECTED |:|RECEIVED |:| ACCEPTED, AND CONFORMS TO THE
CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTAT IVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE

e. MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE [28.SHIP NO. 29. DO VOUCHER NO|30.
INITIALS
PARTIAL 32. PAID BY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER |g. E-MAIL ADDRESS EINAL CORRECT FOR
36. | certify this account is correct and proper for paym ent. 31. PAYMENT 34. CHECK NUMBER
a. DATE b. SSIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(YYYYMMMDD) PARTIAL
.BILL OF LADING NO.
FINAL 35 © GNo
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED 40.TOTAL 41.S/IR ACCOUNT NOJ 42. SSR VOUCHER NO.
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001 PREVIOUSEDITION ISOBSOLETE.



Section B - Supplies or Services and Prices

ITEMNO SUPPLIES/SERVICES  QUANTITY
0012 1
CDRLS

COST
FOB: Destination

EXERCISED OPTION

UNIT
Lot

UNIT PRICE

ESTIMATED COST

N00039-11-D-0030
0102
Page 2 of 12

AMOUNT
NSP

$0.00



N00039-11-D-0030
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Page 3 of 12
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1008 1 Lot $1,729,360.97
EXERCISED  Services and ODCs
OPTION
FPI
This isa COMPLETION//NON-SEVERABLE//FIXED PRICE INCENTIVE
FIRM TARGET.
Labor Hours: I:]
ODCs: Including Miscellaneous Subcontracts,
Material/Equipment/Transportation, Travel/Per Diem
For individual JID period of performance, refer to PWS paragrpah 1.2.
Contractor shall provide Hardware Installation of various ShipAlts and ECs on
Mail to (COR COPEIS/MISC. DOCUMENTS)
Receiving Officer
N69255 SPAWAR Systems Center an Diego
Code 41101,
4297 Pacific Highway, Bldg OT7
San Diego, CA 92110
FOB: Destination
PURCHASE REQUEST NUMBER: 1300447745
TARGET COST  o@
TARGET PROFIT 0w
TOTAL TARGET PRICE $1,729,360.97
CEILING PRICE  bw
SHARE RATIO ABOVE TARGET 50/50

SHARE RATIO BELOW TARGET 50/50



ITEM NO
100801

ITEM NO
100802

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
'CSRR
FPI
JID 119068
Services and ODCs IAW the PWS
FOB: Destination
PURCHASE REQUEST NUMBER: 1300447745
TARGET COST

ACRN AD
CIN: 130044774500001

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot
| 'ERDA
FPI
JID 142055
Services and ODCs IAW PWS
FOB: Destination
PURCHASE REQUEST NUMBER: 1300447745
TARGET COST

ACRN AC
CIN: 130044774500002

TARGET PROFIT

TOTAL TARGET PRICE
CEILING PRICE

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

N00039-11-D-0030
0102
Page 4 of 12

AMOUNT
$0.00

$0.00
$0.00

$0.00
$0.00

AMOUNT
$0.00

$0.00
$0.00

$0.00
$0.00
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
100803 Lot $0.00
] | COMPOSE CCE
FPI
JID 142597
Services and ODCs IAW PWS
FOB: Destination
PURCHASE REQUEST NUMBER: 1300447745
TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

ACRN AA o0

CIN: 130044774500003

ITEMNO SUPPLIES/SERVICES ~ QUANTITY  UNIT UNIT PRICE AMOUNT
100804 Lot $0.00
| CANES PMC
FPI
JID 142280

Services and ODCs AW PWS
FOB: Destination
PURCHASE REQUEST NUMBER: 1300447745

TARGET COST $0.00
TARGET PROFIT $0.00
TOTAL TARGET PRICE $0.00
CEILING PRICE $0.00

SHARE RATIO ABOVE TARGET
SHARE RATIO BELOW TARGET

ACRN AB o0
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CIN: 130044774500004
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0012 Destination Government Destination Government
1008 Destination Government Destination Government
100801 N/A N/A N/A N/A
100802 N/A N/A N/A N/A
100803 N/A N/A N/A N/A

100804 N/A N/A N/A N/A
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Section F - Deliveries or Performance
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS ulC
0012 N/A SPAWAR SYSTEMS CENTER N69255
RECEIVING OFFICER
4297 PACIFIC HWY, BLDG OT7
SAN DIEGO CA 92110
OWO] (619) 524-2271
FOB: Destination
1008 N/A (SAME AS PREVIOUS LOCATION) N69255
FOB: Destination
100801 N/A N/A N/A N/A
100802 N/A N/A N/A N/A
100803 N/A N/A N/A N/A

100804 N/A N/A N/A N/A
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 97X4930 NH3P 252 77777 0 050120 2F 000000
COST CODE: A20002445789
AMOUNT:

CIN 130044774500003] (|

AB: 97X4930 NH3P 252 77777 0 050120 2F 000000
COST CODE: A30002445789
AMOUNT:

CIN 130044774500004: | 000

AC: 97X4930 NH3P 252 77777 0 050120 2F 000000
COST CODE: A10002445789
AMOUNT:

CIN 130044774500002: | 00|

AD: 97X4930 NH3P 252 77777 0 050120 2F 000000
COST CODE: A00002445789
AMOUNT:

CIN 130044774500001: $ 01|

CLAUSES INCORPORATED BY FULL TEXT

252.204-0012 Line Item Specific: by Contractor Invoice. (February 2013)

PGI 204.7108(d)(12) Other:

Justification: Funds assigned are Navy Working Capital Fund, the organizations that send us
funds (sponsors) require specific Job Order Number or Budget Structure tracking to the sub-tasks
or individual ship or shore installations identified in the task order requirements. Therefore, we
cannot use PGI clauses 001-011, use of 012 is needed.

Payment Instructions: The payment office shall make payment using the ACRN funding of the
informational sub-line being billed. Per contract clause G-317, the contractor shall cite on each
invoice the contract line item number (CLIN); the contract subline item number (SLIN), and the
accounting classification reference number (ACRN).

Line Item ACRN

100801 AD
100802 AC
100803 AA
100804 AB

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause--
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Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit,
activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done
external to the entitlement system.

(b) Electronic invoicing. The WAWEF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission

of Payment Requests and Receiving Reports.

(c) WAWEF access. To access WAWF, the Contractor shall--

(1) Have a designated electronic business point of contact in the Central Contractor Registration at
https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this Web site.

(d) WAWEF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through

WAWEF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at
https://wawf.eb.mil/.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

2-n-1 (services only)

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in
WAWF, as specified by the contracting officer.

N66001

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the

system.

Routing Data Table*

Field Name in WAWF Data to be entered in WAWF
Pay Official DODAAC HQO0338
Issue By DoDAAC N66001

Admin DoDAAC S2404A
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Inspect By DoDAAC N66001
Ship To Code N/A
Ship From Code N/A
Mark For Code N/A
Service Approver (DoDAAC) N66001
Service Acceptor (DoDAAC) N66001
Accept at Other DODAAC N/A
LPO DoDAAC N/A
DCAA Auditor DODAAC N/A
Other DODAAC(S) N/A

(*Contracting Officer: Insert applicable DoDAAC information or “See schedule” if multiple ship to/acceptance
locations apply, or “Not applicable.”)

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.

(5) WAWEF email natifications. The Contractor shall enter the email address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.

Send Additional Email Notification(s) to:

Name Email Phone Role
| | (619) 524-2485 COR

(9) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the
following contracting activity's WAWF point of contact.

Not Applicable

(2) For technical WAWF help, contact the WAWEF helpdesk at 866-618-5988.

(End of clause)

ENTERPRISE CONTRACTOR MANPOWER REPORTING APPLICATION (ECMRA)

The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for
performance of services provided under this contract for the Space and Naval Warfare Systems Command
(SPAWAR) via a secure data collection site. The contractor is required to completely fill in all required data fields
using the following web address https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year
(FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all data
shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the help desk,
linked at https://doncmra.nmci.navy.mil.




Section J - List of Documents, Exhibits and Other Attachments

ATTACHMENTS
Exhibit/Attachment Table of Contents

DOCUMENT TYPE DESCRIPTION PAGES
Exhibit A CDRL 13
Attachment 1 PWS REV B 8
Attachment 2 QASP 2

Attachment 3 NAVSEA Standard Items 1

N00039-11-D-0030
0102
Page 12 of 12

DATE
14 Aug 2014
24 July 2014



SSC PACIFIC
PERFORMANCE WORK STATEMENT
FIXED PRICE INCENTIVE (FIRM TARGET)
REVISION B

DATE: 11 June 2014 (Rev B: 24 July 2014) TO RFP: 3888
EMR: 42100.41623

START: Upon Award

SHORT TITLE: Hardware Installation of various ShipAlts and ECs on

Revision A: Removes reference to PARMALT drawings (para. 3.3.3.3)

Revision B: Revokes Rev A and adds requirements to CSRR TRID 593. A revised GFI CD is available with
applicable GFI.

1.0  SCOPE

This performance-based effort encompasses a wide range of C4ISR installation support services for Hardware on
(I

1.1 PLACES OF PERFORMANCE

1.1.1  Onboard Bremerton, WA

1.1.2 SPAWARSYSCEN PAC facilities
1.1.3 SPAWARSYSCEN LANT facilities, Charleston, SC
1.1.4 Contractor’s facilities

1.2 SCHEDULE OF REQUIRED SYSTEMS
1.2.1  Ships Availability, FY12Q2 - FY14Q3 (specific dates are classified)

1.2.2 Planned Production/Install windows by Job ID:

Phase 11

Ship/System Job ID | Phase I Installation realEan

Period of Performance

(b)(7)(e)

CSRRINC 1V 3, TRID 0593

(with linked tasks) 119068

ER DROP AUGMENT, TZ-
0930 142055

0)(7)(e)
CANES HWO0/SW0 GRADE
A/PPMC, TRID 0592 142280

SUBLAN CCE SERVER AND

SW UPG, TRID-0584 142597

**Power and welding at must be completed in ER NLTIEGER

The time period the ship/submarine is available is fixed, as is the period of performance for this task order (TO.) It
should be noted that the planned production/install and testing/SOVT window dates specified in this PWS for the
individual Job 1Ds on this TO may be more limited than the dates of the ship's/submarine’s availability. A CORN
will not be authorized based on the contractor's ability/inability to start performance on individual job IDs provided
the work can still be completed within the production/install and testing/SOVT window dates provided in the PWS,



Section 1.2. If the Government changes the aforementioned planned production/install and/or testing/SOVT
window dates, (i.e., the date is compressed or extended) a CORN may be considered. Therefore, the Contractor
should ensure adequate flexibility in staffing and resources to adapt to potential limitations to perform the work
associated to individual Job IDs. The inability to accommodate a reasonable level of flexibility within the planned
production/install and testing/SOVT window dates provided in the PWS must be clearly identified in the offeror's
proposal.

The Contractor must be able to provide sufficient technical expertise, services and materials as necessary to
effectively and efficiently install, verify operation, troubleshoot and provide end user training for the systems listed
above as defined by the requirements herein.

During performance, the use of web-enabled tools for management will be maximized. Status reporting, financial
reporting, task orders, and task order modifications will be accomplished via posting to the Regional Installation
Management Office (IMO) web-enabled databases. To the maximum extent practical, all deliverables under this
contract shall be delivered in formats compatible with the latest NMCI Gold Disk applications.

The technical representative assisting the contracting officer (KO) in the administration of the whole contract is the
Contracting Officer’s Representative (COR) who has no contractual authority to obligate the government. The

Contractor is reminded that only the Ordering Officer (or other designated Contracting Officer) has the authority to
obligate the government and make changes to this task order. No other government personnel have such authority.

2.0 REFERENCES
2.1 Specifications and Standards

2.1.1 SPAWAR Global C4ISR Installations Contract (SE II)

2.1.2 NAVSEA Tech Spec 9090-310F - Alterations to Ships Accomplished by alteration Installation Teams
(AITs)

2.1.3 NAVSEA Standard Items, FY-12

2.1.4 Code of Federal Regulations Title 26, part 1915 (Occupational Safety and Health Requirements for
Shipyard Employment)

2.1.5 DoD 8570.01-M, Information Assurance Workforce Improvement Program.

2.2 Government Furnished Information
All documents shall be picked up at SSC PAC COR Office (single CD).

3.0.1 GFIFor bidding - The GFI for all Jobs on this Task Order is available on CD-ROM from the SSC
PAC COR Office. GFl is listed in separate directories by Platform and by Job. Contractor shall
review all GFI provided and base their proposals on that GFI. If the offeror knows or suspects
there is additional GFI required for bidding, they shall address that during the Questions
period.

3.0.2 GFI for Execution - Upon Award, the awardee shall request all applicable GFI from the
appropriate Planning Yard for jobs under this Task Order. Any additions or changes to the
GFI provided for bidding shall be addressed through the CORN process (one CORN per Job
ID).
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PERFORMANCE REQUIREMENTS

Requirements Summary:

Ship/System Job1D | Pico | M| S soyT ng\g Train | Remarks

_O)DE) |
ggQSODROP AUGMENT, TZ- 142055 X
OO | : :
SUPAN G SRR AN | s :

3.2 GENERAL Requirements

3.2.1 All efforts under this Task Order shall be in conformance with the requirements of the Basic Contract,

3.2.2 \ljslftr?lrifllve business days of being able to access the ship, the contractor shall conduct a thorough

shipcheck to validate the provided GFI. The shipcheck shall determine the level of effort (manhours
and skill levels), materials and other ODCs required to complete the tasking, as defined by the PWS,
but which could not be determined via the GFI. The shipcheck shall determine the specific
requirements for rigging, painting/lagging (including abatement), deck repair, cableway
upgrades/modifications, and all other elements not quantified by the GFI.

3.2.2.1 Within ten days after the shipcheck, the contractor shall submit a single Change Order Request

Notice (CORN) for each Job ID, identifying all labor and costs associated with the additional
(previously un-defined) efforts. This CORN (per Job ID) shall represent the final CORN
submitted under that Job ID without a change in requirements or unusual delay/disruption.

3.2.2.2 Within five business days of completing the shipcheck, contractor shall submit LARs concerning

3.2.3
3.2.4
3.2.5
3.2.6
3.2.7
3.2.8
3.29

3.2.10

3.2.11

3.2.12

3.2.13

3.2.14
3.2.15

any SID discrepancies or clarification noted during the shipcheck.
Comply with all requirements for Alteration Installation Teams (AITs) as established by Ref 2.1.2.
Comply with the General Requirements of Standard Item 009-01, Ref 2.1.3.
Comply with the Quality Management System requirements of Standard Item 009-04, Ref. 2.1.3.
Maintain work area cleanliness in accordance with Standard Item 009-06.
Comply with the Government Property Control requirements of Standard Item 009-20, Ref 2.1.3
Comply with the Work Authorization Control requirements of Standard Item 009-24, Ref 2.1.3
Comply with the Occupational Safety and Health requirements of Standard Item 009-74, Ref. 2.1.3,
and 29 CFR Part 1915, Ref. 2.1.4.
Comply with the Special Requirements for Non-SUBSAFE Work on SUBSAFE Certified Vessels of
Standard Item 009-109, Ref. 2.1.3.
Comply with the Special Requirements for Non-Nuclear Work on Nuclear Vessels of Standard Item
009-110, Ref. 2.1.3.
Contractor shall provide installation support during SOVT of all installed systems, including
corrective action of any installation discrepancies found during SOVT, minor disassembly/removal
and assembly/replacement of units or components to facilitate test requirements and/or inspection.
Develop a QA Workbook in accordance with Ref. 2.1.2, Para. 3.4.8.7, and submit to the local PNW SSC
PAC QA Office for review not later than 5 days prior to commencing work. A separate QA Workbook
shall be developed for each platform under this Task Order, [AW CDRL A011.
Provide electronic deliverables in formats compatible with the latest NMCI Gold Disk applications.
Provide a detailed Plan of Action and Milestones (POAM) for accomplishing the requirements of this
order. POAM shall be developed IAW ref. 2.1.2, and delivered within two weeks of task award.




3.2.16

3.2.17

3.2.18

3.2.19
3.2.20

3.2.21

3.2.22

3.2.23

3.2.24

3.2.25

3.2.26

3.2.27

3.2.28

3.2.29

3.2.30

3.3
331
3.3.2

3.3.3

Provide a weekly POAM showing and tracking progress and indicating percentage complete. This
weekly update is needed as per OSIC’s direction regarding day of the week.

All installation efforts on board ships shall be performed within the availability window listed in
paragraph 1.2. Specific dates within that window shall be coordinated with the On-Site Installation
Coordinator (OSIC) and System AITM identified in Para. 10.

The contractor AIT Lead (On-Site Lead) shall provide Daily Status Reports (DSRs) to the Platform OSIC
and the appropriate System AITM’s identified in para. 10. DSR’s shall be prepared at the end of the work
day (or prior to 0630 the following work day). DSR’s will be in the contractors format (and may be as basic
as an email message) and shall identify the work accomplished (in general), plans for the following day,
and all issues that may present a risk to cost, schedule or performance and percentage complete. DSRs are
a form of communication between the ShipSup and the AIT Lead; they are not a Contract Deliverable, and
are not subject to the deliverable and reporting criteria of other CDRLSs.

Contractor shall participate in an In-brief/Out-Brief with Ships Force (Division Officer or designated
CPO or higher) prior to start of work and upon completion of all tasks.

Upon task completion, provide As-built (red-lined) SIDs IAW CDRL A005.

All hardware (classified and unclassified) removed by this task shall be turned over to ships force for
sanitization IAW their command Security Policy 5239 prior to removal from ship.

Turn over all classified equipment (hard drives, computers, etc.) removed as part of this task to the Ship's
CMS Custodian for handling.

All items shall be mounted, connected (keyboard, mouse, monitor, etc) and power verified.
Contractor is responsible for unpacking of all equipment, and removal of all packing materials.

The contractor shall provide a completed CDMD-0A Work-file in MS Excel format to the AIT Manager
(Para. 10) and hard copy submitted as part of the QA final test records IAW CDRL A011B
(Miscellaneous Quality Assurance Documentation).

Unclassified equipment removed as part of this task shall be packed and shipped to SSC LANT,
Portsmouth, VA, as listed in ref. 2.2.4.

Contractor shall have access to the SE2 and CIMS websites to maintain current revisions of drawings
and PLARs on a daily basis. Incorporation to drawings will be imperative as PLARs and LARs are
generated, approved or disapproved as this could affect installation configurations. Site access will
be coordinated with the OSIC upon award of contract.

The contractor shall maintain a tracking log of all LARs and PLARs issued and generated against TRID
0593 and LAR’s against TRID-0930 and TRID-0592.

PLARs and LARs shall be incorporated into the work package and changes to the requirements
validated through the CORN process.

Within three days of award, the contractor shall require the latest issue of applicable Planning Yard
Documents via ELAR (https://nslcweb35.nslc.navy.mil/Lar]2EE/index.html). Request shall be for all
applicable drawings, LARs/RLARs, TRID’s and Technical Data packages applicable to the Task Order.
Contractor is responsible for transport of materials, including GFE/GFM within Kitsap County and
the greater Seattle area. GFE/GFM shall be picked up by the contractor at the local warehouse and
delivered pierside.

Contractor shall allow 3-7 days for processing of all WAF’s during this availability.

CSRRINC1V 3, TRID 0593 (Job ID 119068) (With linked sub-tasks)

Accomplish CSRR Inc 1 V 3, TRID-0593 on | /7[5 | IAW provided GFI.

Contractor shall access the CIMS site to obtain all applicable PLARs associated with TRID 593 and EC-
109. Required changes shall be submitted via CORN.

The following tasks are accomplished by CSRR and the provided GFI. Additional
drawings/documents are not required:

3.3.3.1 NESP EHF TIP

3.3.3.2 ADNSINCIII

3.3.3.3 NMT Q-BAND

3.3.3.4 Crypto Universal Enclosure (CUE)

334

Phase I shall consist of the following:

3.3.4.1 Complete all Electrical Ripout



3.3.4.2
3.3.4.3
3.3.4.4
3.3.4.5
3.3.4.6

3.3.4.7
3.3.4.8
3.3.49

Complete mechanical and structural ripout

Remove CSRR Equipment racks.

Accomplish EC-109 per provided GFI (including PARMALT drawings).

Complete all new cable installation

Complete all SUBSAFE and non SUBSAFE hotwork, to include NDT inspections and preservation
work (Paint/lagging/tile work etc....)

Install new and modified racks and equipment.

Complete to the greatest extent practicable all cableway work (banding) and cosmetic work.
Complete all required Pre-SOVT cable testing (Power/Fiber/Data & control).

3.3.4.10 Complete equipment swap out and return to appropriate ISEA's for refurbishment and

restoral.

3.3.4.11 Complete installation to greatest extent practicable to minimize carry over to Phase II so

Phase II is mostly touch up, rework, testing and SOVT support.

3.3.5 Phase Il shall consist of:

3.3.5.1

3.3.5.2

3.3.5.3

3.3.5.4

3.3.5.5
3.3.6

3.3.7

Install/ mount new servers/switches (if not completed in Phase I)

Install items not completed during Phase |

Complete all pre-SOVT testing.

Ship/dispose of removed items (if not completed during phase I)

Provide SOVT production support IAW para 3.1.11.

The PLAR Cut-off for TRID 593 is 1 April 14. For PLARS approved after this cut-off date, the
contractor shall be responsible for procuring all materials and incorporating PLAR changes into
the kit. A SSBN PLAR inclusion matrix for Kits 2 - 6 (including | 0[7/5) ) is provided as GFI.

KTR shall perform TRID-0587, CSRR 11V3 kit inspection/inventory prior to kit shipment date.
Inspection shall take place at the CSRR Production Facility [ 0/Z[0] " |located at Joint Base
Charleston-SPAWAR Atlantic. KTR shall perform the inspection ensuring Quality Assurance (QA)
and material management. KTR shall utilize the GFI and applicable shipping documents during
kit inspection. Upon completion of inspection, KTR shall provide a report (CDRL-A003D),
detailing any discovery of discrepancies identified and deliver to the Task Originator.

34 ER DROP AUGMENT, TRID-0930 (JID 142055)

3.4.1 Accomplish Engine Room Drop Augment, TZ-0930 on [ 0[Z]01 | IAW provided GFL.

3.4.2 Tasks will be completed in two phases; installation windows for the two phases are identified in the
table of paragraph 1.2.2.

3.4.3 Phase I shall consist of the following:

3.4.3.1
3.4.3.2

3.4.3.3
3.4.3.4

3.4.3.5
3.4.3.6
3.4.3.7

Rip-out and installation of power/Fiber Optic and CAT-5 cabling.

Installation/welding of foundations for lockers, transformers and drops (installation of
transformer, lockers, receptacles and drops is only required in Phase 1 to ensure these are in
correct locations without interference and/or rework of welding and to alleviate any possible
LAR’s required to locate. Final installation can take place in Phase II).

Complete all power tie-ins by [ [0[7]5] |(Key Event Milestone).

All welding associated with the installation of new lockers, transformers and other equipment.
Install servers and switches if [ 570

Termination of power cables within power panels and Drop stations.

Test all installed power cables, close cableways and install cable labels.

Complete priming, painting and lagging of all weldments done during Phase I..

3.4.4 Phase Il shall consist of the following:

3.4.4.1
3.4.4.2
3.4.4.3
34.4.4
3.4.4.5

3.4.4.6
3.4.4.7

Install/mount new servers/switches (if not completed in Phase I)

Install/mount workstations and printers.

All items not completed during Phase [

Ship/dispose of removed items (if not completed in Phase I)

Complete all connectivity/conductivity testing and record results. Make all necessary
repairs/replacement of faulty cables, connectors, splices etc....

Complete all cosmetics.

Provide SOVT production support IAW para. 3.1.11.



3.5
3.5.1

3.6
3.6.1

4.0

4.1

5.0

5.1

5.11

5.2

5.2.1

5.2.2

6.0

CANES GRADE A/PPMC, TRID-0592 (JID 142280)
Accomplish TRID-0592 on [T 0[Z0) | IAW provided GFI.

COMPOSE CCE, TRID-0584 (JID 142597)
Accomplish TRID-0584 on [ /71 | IAW provided GFI

INFORMATION ASSURANCE (l1A)

The Contractor shall ensure that personnel accessing information systems have the proper and current 1A
certification to perform 1A functions in accordance with DoD 8570.01 - M, Information Assurance
Workforce Improvement Program, Ref 2.1.5. The Contractor shall meet applicable information assurance
certification requirements, including (a) DoD -approved I A workforce certifications appropriate for each
specified category and level and (b) appropriate operating system certification for information assurance
technical positions as required by DoD 8570.01- M. Contractor personnel who do not have proper and
current certifications shall be denied access to DoD information systems for the purpose of performing
information assurance functions. The contractor shall provide documentation supporting the information
assurance certification status of personnel performing information assurance functions, reporting current 1A
certification status and compliance using CDRL Contractor Roster, DI-MGMT -81596 in the format
prescribed by the COR.”

GOVERNMENT FURNISHED PROPERTY

Only the GFP identified as “provided” and listed in the quantity shown on the approved installation
documents (see PWS section 2.2), or as specifically identified as GFP (or GFM/GFE) in this PWS shall be
furnished by the Government. The Government may provide approved installation documents not listed on
this PWS, but this section shall still apply. All GFP will be provided in an “as-is” condition unless
otherwise specified. All responsibilities on behalf of the Government and the Contractor with regard to this
PWS section shall be in accordance with FAR Clause 52.245-1.

Government Furnished Information (GFI)

Applicable documents listed in paragraph 2.2 of this PWS are available on IMOTracker Portal. All other
documents listed in paragraph 2.1 are the contractor’s responsibility to obtain. The Government may
provide approved installation documents not listed on this PWS, but this section shall still apply.

Government Furnished Material/Government Furnished Equipment (GFM/GFE)

Only the material/equipment listed in the quantity shown as “furnished with kit” or “GFM” or “GFE”
on the approved installation documents or as listed in this SOW shall be furnished by the
government. All equipment and materials listed as “IAF” in Installation Documents are the
responsibility of the contractor to provide. All other material/equipment required in the
performance of the tasks including ancillary and consumable materials shall be furnished by the
contractor. The contractor shall be in compliance with the basic contract for the care and keeping of
all Government Furnished Material /Equipment (GFM/GFE) which is transferred under this task
order. All material/equipment not used shall be returned to the government at the end of the task
unless otherwise specified in Section 9 of this PWS. All GFM will be furnished in an “as-is” condition
unless otherwise specified. All responsibilities on behalf of the Government and the Contractor with regard
to this PWS section shall be in accordance with FAR Clause 52.245-1. Contractor is responsible for
delivery of equipment from the warehouse to the pier and meeting all security requirements for vehicle and
personnel to get into the CIA (Controlled Industrial Area).

All GFE/GFM/GFI/removed equipment and connectors issued must be maintained, managed,
inventoried and kept secure at all times, inventory management will be key. AIT is responsible for all
GFE/GFM/GFI inventoried and signed for.

OTHER



6.1

6.2

6.2.1

6.3

6.3.1

6.4

6.4.1

6.5

6.5.1

6.5.2

6.5.3

6.6

6.6.1

6.6.2

6.7

6.7.1

7.0

7.1

Security: Contractor’s request for visit authorization shall be submitted to Puget Sound Naval
Shipyard and through the Joint Personnel Adjudication System (JPAS). Coordinate specific
requirements with James Cullum (para.10.1) and allow ten days for processing.

Personnel clearance requirements are defined in the Basic Contract, ref. 2.1. Contractor personnel
assigned to conduct the installation on board | [J[7]51 | shall have a SECRET clearance (or higher)
appropriate for that area. The Contractor shall ensure all sub-contractors utilized for this PWS meet
security requirements.

Place of Performance

Work will be performed at the locations listed in Paragraph 1.1.
Period of Performance

Period of Performance is by Job ID and as listed in Section 1.2 of this PWS. All work, including Task
Order Close-out must be completed by FREEETT.

Transportation

Travel to, and in and around Bremerton, WA, and Charleston, SC is authorized under this Task Order.
Contractor is responsible for all transportation of employees and materials.

Inspection/QASP

Inspection of the work shall be accomplished as identified by the Quality Assurance Surveillance Plan
(QASP), Attachment (1).

The performance of the contractor and the quality of the work delivered, including any documentary
material written or compiled, shall be subject to in-process review and inspection.

Inspections may be accomplished at any work location by any authorized government personnel who shall
be permitted to inspect work at all reasonable hours.

Acceptance

The SSC Pacific Contracting Officer Representative (COR) is responsible for the acceptance of the final
deliverable products.

The COR’s final acceptance shall be based upon the AIT Manager’s or designated alternates
recommendation, ensuring the delivery order has been satisfactorily completed, all deliverable products
have been received and Government Provided Property and all residual materials, (notes, tech manuals,
brochures, research material and remaining supplies), have been received.

Earned Value Management System (EVMS):

Contractor shall provide EVM data in IMO modified format. EVM data shall be uploaded to IMO system
no later than close of business on the day before contractor’s scheduled weekly EVM meeting.

DATA DELIVERABLES

Required CDRL items are listed in Attachment (2).



8.0 SUBCONTRACTING REQUIREMENTS

8.1 In accordance with the basic contract, reference 2.1.1.

9.0 CONSTRAINTS/SPECIAL REQUIREMENTS

9.1 Material Management/Disposition Plan

9.1.1  Upon completion of individual task orders, the contractor shall remove all excess material/equipment from
the work site, and stage the items in contractor furnished warehouse facilities. Unless prior arrangements
are made via the task order, the contractor shall submit a disposition inventory list (CDRL A006) outlining
Government property/material along with a request form for Plant Clearance action to the cognizant
Defense Contract Management Agency (DCMA) and COR within 15 days after completion of each task.

9.1.2  After right of first refusal is received from the COR, the contractor shall coordinate with the DCMA Plant
Clearance Officer for the disposition of excess material and equipment.

9.1.3 Hazardous Material storage and disposal shall conform to federal, state, and local regulations and the
requirements of this Performance Work Statement. The contractor shall also comply with any additional
Hazardous Materials requirements of host activities such as Government/Private shipyards, military bases,
foreign countries, etc.

10.0 POC DESIGNATIONS

10.1  On-Site Installation Coordinator (0OSIC) -

Email:
10.2  Contracting Officer’s Representative (COR): o0
10.2.1 (619)524-2485 Email:

10.2.2 (619)524-2812 Email:
11619)524-2782 Email: [0
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